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* * * End of Sheet 1 * * * 

ADDENDUM NO. 1 
to the contract for 

 
2015 SHARED USE PATH  MAINTENANCE PROGRAM 

15-021-CIP 
Bid Date:  AUGUST 12, 2015 

 
TO PROSPECTIVE BIDDERS:  The following changes shall be made part of the contract 
documents for this project: 
 
ESTIMATED QUANTITY ADJUSTMENTS 
 
Reference No. 2, Item No. 202 Bollards – Removed/Disposed of (EA) 
 Original total estimated quantity: 3 EA 
 Revised total estimated quantity: 21 EA 
 
CONSTRUCTION DRAWINGS 
 
Replace estimated construction quantity summary sheets 1 and 2 with revised overall quantity sheets 
1 and 2 dated August 11, 2015 
 
SECTION 2 - BIDDING FORMS 
 
Remove Bid Schedule Sheets 26-1 through 26-3 dated July 28, 2015 and replace with Bid Schedule 
Sheets 26-1 through 26-3 dated August 11, 2015  
 
  
 
 
 
 
Addendum Approved By:  
                                                   Paul A. Hammersmith, PE    08/11/2015 
                                                   Director of Engineering/City Engineer      Date 
 

*    *    *    *    *    *    *    *    *    *    * 
Terminus for Addendum No. 1 

Certification by Bidder 
 
Bidder shall sign and date one copy of this Addendum No. 1 and submit with his proposal as 
evidence of receipt and evaluation of same in his bid analysis. 
         
 Signed:       Date:           
 
Company:           



BID SCHEDULE CITY OF DUBLIN

(8)
(7) (3) X (7)

REF (1) (2) (3) (4) (5) (6) (5)+(6) TOTAL EXTENDED
NO. ITEM DESCRIPTION QUANT. UNIT LABOR($) MATERIAL($) TOTAL($) INFORMAL PRICE($)

EXCAVATION AND REMOVAL

1 202 Bike Path Removed and Disposed of A.P.P. (SY) 10,134.0 SY

2 202 Bollards - Removed/Disposed of 21.0 EA

3 202 Concrete Removed & Disposed of, A.P.P. (SY) 1,075.0 SY

4 202 Curb / Curb and Gutter Removed / Disposed of, A.P.P. (LF) 325.0 LF

5 202 Fence Removed / Disposed of, A.P.P. (LF) 10.0 LF

6 202 Asphalt Drive Pavement Removed and Disposed of, A.P.P. (SY) 327.0 SY

7 203 Embankment (CY) 87.5 CY

8 203* Excavation, A.P.P. (CY) 740.0 CY

PAVEMENT AND RELATED

9 204 No. 2 Stone  (703)- Parking Lot / Bike Path (CY) 105.0 CY

10 209* Linear Grading (SY) 330.0 SY

11 251* Asphalt Surface Patch - Miscellaneous, 2" A.P.P. (SY) 80.0 SY

12 253* Pavement Repair - Bikepath, 2.5" A.P.P. (SY) 50.0 SY

13 253* Pavement Repair - Driveway,  4.5" A.P.P. (SY) 45.5 SY

14 304* Aggregate Base - Parking Lot / Bike Path (CY) 740.0 CY

15 407* NTSS-1HM TracklessTack Coat (GAL) 1,234.0 GAL

16 441* (Bikepath) Asphalt Concrete Intermediate Course, Type 2, (448), PG64-22 (TN) 1,400.0 TN

17 441* (Bikepath) Asphaltic Concrete Surface Course, Type-1, (448), PG64-22  (TN) 1,337.0 TN

EXCAVATION AND REMOVAL  SUB-TOTAL

2015 SHARED USE PATH MAINTENANCE PROGRAMBIDDER agrees to perform all work described in the CONTRACT DOCUMENTS for 
the following unit prices:
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BID SCHEDULE CITY OF DUBLIN

(8)
(7) (3) X (7)

REF (1) (2) (3) (4) (5) (6) (5)+(6) TOTAL EXTENDED
NO. ITEM DESCRIPTION QUANT. UNIT LABOR($) MATERIAL($) TOTAL($) INFORMAL PRICE($)

2015 SHARED USE PATH MAINTENANCE PROGRAMBIDDER agrees to perform all work described in the CONTRACT DOCUMENTS for 
the following unit prices:

PAVEMENT AND RELATED - CONTINUED

18 802 Valve Box - Adjust to Grade (EA) 1.0 EA

19 Special Asphalt Rejuvenating Agent (SY) 16,335.0 SY

20 Special Concrete Bike Rack - Remove and Install (EA) 4.0 EA

21 Special Remove and Dispose of Ex. 9' Trench Drain (EA) 1.0 EA

22 Special Cleaning and Prep. Of  Asphalt Path for Overlay (SY) 4,786.0 SY

CONCRETE AND CONCRETE STRUCTURES

23 452 10"  Plain PCC Pavement, (SY) 733.0 SY

24 608 6" Conc. Walk w/ Agg. Base, A.P.P. (SF) 185.0 SF

25 608 Curb Ramp, 6" Conc. w/Agg. Base, A.P.P.(SF) 2,015.0 SF

26 609 Combination Curb and Gutter, A.P.P. (LF) 225.0 LF

27 609* Curb, ODOT Type 6,  AP.P.(LF) 100.0 LF

28 618 Drain Leader Pipe (LF) 200.0 LF

29 802 Water Service Box Adjust to Grade (EA) 3.0 EA

30 Special Detectable Warning Panel  (SF) 80.0 SF
 CONCRETE AND CONCRETE STRUCTURES 

SECTION SUB-TOTAL 

PAVEMENT AND RELATED SECTION SUB-TOTAL
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BID SCHEDULE CITY OF DUBLIN

(8)
(7) (3) X (7)

REF (1) (2) (3) (4) (5) (6) (5)+(6) TOTAL EXTENDED
NO. ITEM DESCRIPTION QUANT. UNIT LABOR($) MATERIAL($) TOTAL($) INFORMAL PRICE($)

2015 SHARED USE PATH MAINTENANCE PROGRAMBIDDER agrees to perform all work described in the CONTRACT DOCUMENTS for 
the following unit prices:

STORM SEWER AND STRUCTURES

31 604 12" ADS in Line Basin W/ H-20 Grate (EA) 3.0 EA

32 604 Structure - Adjust Concrete Storm Top to Grade (EA) 1.0 EA

33 604 Structure - Adjust Nyoplast Drain to Grade (EA) 3.0 EA

34 604 Structure- Adjust, Casting Adjust  (EA) 2.0 EA

35 901 12" ADS Flared End Section w/  Adapter, (EA) 1.0 EA

36 901 12" HDPP (720.13), Type 1 Bedding (LF) 70.0 LF

37 901 8" ADS N-12 Pipe w/ Type 1 Bedding (LF) 20.0 LF

38 901 18" RCP, Excavate, Remove and Relay (Type 1 Bedding) (LF) 24.0 LF

39 Special Remove and Dispose of Ex. 9' Trench Drain (EA) 1.0 EA

LANDSCAPING / RESTORATION

40 653 Pulverized Topsoil, A.P.P.  (CY) 300.0 CY

41 659 Vegetation (Seed/Mulch), A.P.P., (SY) 4,900.0 SY

42 671* Erosion Control Mat, Type G (SY) 140.0 SY

MAINTENANCE OF TRAFFIC / MISCELLANEOUS ITEMS

43 614 Flagger- [Dedicated Flagger] (HR) 40.0 HR

COMPANY NAME:

DATE

TOTAL=

* DENOTES REFERENCE TO  ODOT CONSTRUCTION AND MATERIAL SPECIFICATIONS
(LATEST EDITION).  

 STORM SEWER AND STRUCTURES SECTION SUB-TOTAL 

 MAINTENANCE OF TRAFFIC / MISCELLANEOUS 
ITEMS SECTION SUB-TOTAL 

 LANDSCAPING / RESTORATION SECTION SUB-
TOTAL 

ENTER TOTAL BID AMOUNT ON PAGE 21 
IN THE SPACES PROVIDED
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Excavation and Removal
1 202 Bike Path Removed and Disposed of, A.P.P. (SY) 10134 4510 2176 3448
2 202 Bollards ‐ Removed/Disposed of (EA) 21 3 18
3 202 Concrete Removed & Disposed of, A.P.P. (SY) 1075 20 830 200 25
4 202 Curb / Curb and Gutter Removed / Disposed of, A.P.P. (LF) 325 40 100 85 100

5 202 Fence Removed / Disposed of, A.P.P. (LF) 10 10
6 202 Asphalt Drive Pavement Removed and Disposed of, A.P.P. (SY) 327 292 35
7 203 Embankment (CY) 87.5 80 7.5
8 203* Excavation, A.P.P. (CY) 740 341 262 37 100

Pavement and Related
9 204 No. 2 Stone  (703)‐ Parking Lot / Bike Path (CY) 105 5 100
10 209* Linear Grading (SY) 330 110 80 140
11 251* Asphalt Surface Patch ‐ Miscellaneous, 2", A.P.P. (SY) 80 7 34 14 25

12 253* Pavement Repair ‐ Bikepath, 2.5" A.P.P. (SY) 50 50
13 253* Pavement Repair ‐ Driveway,  4.5", A.P.P. (SY) 45.5 40 5.5
14 304* Aggregate Base ‐ Parking Lot / Bike Path (CY) 740 405 171 64 100

15 407* NTSS‐1HM TracklessTack Coat (GAL) 1234 590 310 334
16 441* (Bikepath) Asphalt Concrete Intermediate Course, Type 2, (448), PG64‐22 (TN) 1400 670 310 370 50
17 441* (Bikepath) Asphaltic Concrete Surface Course, Type‐1, (448), PG64‐22  (TN) 1337 600 330 337 70

18 802 Valve Box ‐ Adjust to Grade (EA) 1 1
19 Special Asphalt Rejuvenating Agent (SY) 16335 7100 4610 4625
20 Special Concrete Bike Rack ‐ Remove and Install (EA) 4 4
21 Special Remove and Dispose of Ex. 9' Trench Drain (EA) 1 1
22 Special Cleaning and Prep. Of  Asphalt Path for Overlay (SY) 4786 2572 981 1233

15‐021‐CIP 2015 SHARED USE PATH MAINTENANCE PROGRAM
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15‐021‐CIP 2015 SHARED USE PATH MAINTENANCE PROGRAM

Concrete and Concrete Structures
23 452 10"  Plain PCC Pavement, (SY) 733 665 68
24 608 6" Conc. Walk w/ Agg. Base, A.P.P. (SF) 185 85 100
25 608 Curb Ramp, 6" Conc. w/Agg. Base, A.P.P.(SF) 2015 60 1569 386

26 609 Combination Curb and Gutter, A.P.P. (LF) 225 40 100 85 50
27 609 Curb, ODOT Type 6,  AP.P.(LF) 100 100
28 618 Drain Leader Pipe (LF) 200 200
29 802 Water Service Box Adjust to Grade (EA) 3 3

30 Special Detectable Warning Panel  (SF) 80 16 32 32

Storm Sewer and Structures
31 604 12" ADS in Line Basin W/ H‐20 Grate (EA) 3 2 1
32 604 Structure ‐ Adjust Concrete Storm Top to Grade (EA) 1 1
33 604 Structure ‐ Adjust Nyoplast Drain to Grade (EA) 3 3
34 604 Structure‐ Adjust, Casting Adjust  (EA) 2 2

35 901 12" ADS Flared End Section w/  Adapter, (EA) 1 1
36 901 12" HDPP (720.13), Type 1 Bedding (LF) 70 70
37 901 8" ADS N‐12 Pipe w/ Type 1 Bedding (LF) 20 20
38 901 18" RCP, Excavate, Remove and Relay (Type 1 Bedding) (LF) 24 24
39 Special Remove and Dispose of Ex. 9' Trench Drain (EA) 1 1

Landscaping and Restoration
40 653 Pulverized Topsoil, A.P.P.  (CY) 300 130 50 80 40
41 659 Vegetation (Seed/Mulch), A.P.P., (SY) 4900 1900 1000 1700 300
42 671* Erosion Control Mat, Type G (SY) 140 140

Maintenance of Traffic / Miscellaneous Items
43 614 Flagger‐ [Dedicated Flagger] (HR) 40 40
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